REQUEST FOR QUALIFICATIONS

Center

SBC PROJECT NO.:361/093-01-2016
AMENDMENT # 1
General Services  FOR Re-roof and Facility Updates Tullahoma Readiness

DATE: 4-4-2017

RFQ SBC Project No.: 361/093-01-2016 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing

revised or new text is highlighted.

TIME
EVENT (Central DATE UPDATED / CONFIRMED
Time)
1 RFQ Issued March 15, 2017 CONFIRMED
2 Disability Accommodation Request Deadline March 16, 2017 CONFIRMED
10:00 AM CONFIRMED
3 Pre-response Conference DT March 22, 2017
4 Notice of Intent to Respond Deadline March 23, 2017 CONFIRMED
100 PM CONFIRMED
5 Written Questions & Comments Deadline .CDT March 27,2017
. . CONFIRMED
6 State Response to Written Questions & March 30, 2017
Comments
2:00 PM CONFIRMED
7 RFQ Response Deadline .CDT April 13,2017
8 State Completion of Response Evaluations April 18,2017 CONFIRMED
9 State Issues Evaluation Notice April 21, 2017 CONFIRMED
End of 7-Day Wait Period for Consideration of . CONFIRMED
10 April 28, 2017
Protest
11 Anticipated Bid Date July 13, 2017 CONFIRMED
12 Anticipated Contract Start September 2017 CONFIRMED

2. Delete RFQ SBC Project # 361/062-01-2016 RFQ Attachment 6.2., Section B.12, in its entirety and replace
with the following (changes are highlighted in yellow):
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Provide a statement of whether the Respondent intends to use subcontractors to meet
the Respondent'’s requirements of any contract awarded pursuant to this RFQ, and if
so, detail: (@) Names of proposed subcontractors; and (b) the portion of work the
subcontractor will be responsible for.

B.12.

SCORE (for all Section B—Qualifications & Experience Items above):
(maximum possible score = 60)

State Use - Evaluator Identification:
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